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MATRIX OF ATTACHMENT 7
CLINSTO SOW PARAGRAPHS

Attachment 7

Sow CLINS
Para. Base Period FPT&M FFP
001 | 002 | 003 | n01 | N02 | nO3 | nO4 n05 | n06 | n07 | n08 | nO9A-E nO9F
VTS
Task | Task | Task || o | PO | Fac 5;’;; Each | Ezch | Addit| Y5 | Training
Order | Order | Order Const| Mods Site |Design & Imple Inst'd| Inst'd quk (indld rdr, for VTS
#1 #2 #3 Survey | & Plan ment Radar| CCTV | Station WS& System
CCTV)

3 Requirements X X X X X X X X X X X X

31 N.O.Basdline

311 Proj Mgt X X

312 S/W Plan & Des X

313 Impl at Gretha X

314 VTC Layout

315 Baseline Des Rev X

3.16 Train& Sup-Test | X

317 Transitionto VTC X

32 System Implement X X

321 Proj Mgt X X X X X X X X X X

322 Conf Mgt X X

323 Risk Mgt X X

324 RMA X X

325 Implement Funct

3251 Port Survey X

3.25.2  |System Design X X X

3253 |SDR X X

3.25.4  |Plan Updates X

3.25,5 |Detal System Des X X

3.25.6 System Segmts

3.25.6.1 |Oper Segmt X

3.2.5.6.1.1| DSC/AIS Equip X

3.2.5.6.1.2|Radar X X

3.2.5.6.1.3|Govt Sensors X

3.2.5.6.1.4|Comm Equip X

3.2.5.6.1.5|Workstations X X

3.25.6.1.6|CCTV X

3.25.6.2 |Facil Segment X X

3.2.5.6.2.1|Site Prep X

3.2.5.6.2.2|Environ Plan X

3.2.5.6.2.3|Remote Twrs X X X

3.2.5.6.2.4|VTC Facilities X X

3.2.5.6.3 |Support Segment

3.2.5.6.3.1|Test Bed X

3.2.5.6.3.2|Training X

3.2.5.6.3.3|Maintenance X

3.2.5.6.3.4|Eng Drawings X X

3.2.5.6.3.5/Tech Manuals X X

3.25.7  |System Install

3.25.7.1 |Office Space X X

3.2.5.7.2 |Remote Site Constr X X

3.25.7.3 |VTC Constr X

3.25.7.4 |System Install X X

3.25.7.5 |Test Bed X

3.25.8 |Operat| Trans Plan X

3.25.9 |Oper & Maint X

3.25.10 |Training X X

3.25.11 |Test Bed Transition X

4.1.1 Qual Program X X X

4.1.2 System Certific X

4.13 Limited DT&E X

4.2 QA Tasks

421 Test Program X X

4.2.2 S/W Test Program X

4.2.3 Verification Activities X

4.24 Verif of Performance X

43 Calib & Meas | X X X




